

# T-2024-13

## Albert Street Reconstruction Phase 2

Closing Date: March 4th, 2025

### Submission Summary

| <u>Vendor</u>                        | <u>City/Province</u>      | <u>Submission Name</u> | <u>Unofficial Value or Notes</u> |
|--------------------------------------|---------------------------|------------------------|----------------------------------|
| Van Bree Infrastructure              | Warwick Township, Ontario | Submission 1           | \$4,179,650.25                   |
| Birnam Excavating Ltd.               | Arkona, Ontario           | Submission 1           | \$4,326,777.40                   |
| J-AAR Civil Infrastructures Limited  | London, Ontario           | Submission 1           | \$4,732,650.44                   |
| 291 Construction Ltd                 | Dorchester, Ontario       | Submission 1           | \$4,849,392.85                   |
| Elgin Construction                   | St. Thomas, Ontario       | Submission 1           | \$5,143,476.34                   |
| Steve Smith Construction Corporation | Stratford, Ontario        | Submission 1           | \$5,460,447.02                   |
| Moorefield Excavating                | Harriston, Ontario        | Submission 1           | \$5,915,429.11                   |
| Sierra Infrastructure Inc            | Woodstock, Ontario        | Submission 1           | \$6,321,132.75                   |
| Oxford Civil Group Inc.              | Woodstock, Ontario        | Submission 1           | \$6,354,266.23                   |